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Requirement 3: Assist in call completion problems.

Mitretek, in their capacity as Code Administrator, will assist in the resolution of call
completion problems in accordance with the CO Code (NXX) Assignment Guidelines.
Mitretek is aware that call completion problems occur from time to time, when new NXX
codes are being established in the PSTN. We will assist in locating the source of the
trouble by maintaining an up to date inventory of all NXX codes assigned, including
effective date and associated code holder contact information. These tools will be used to
assist in isolating and resolving call completion troubles. Mitretek’s concern for
maintaining the ubiquity of the telecommunications network only underscores the reasons
why a regional office approach to central office code administration is essential. Mitretek
will establish co'ntacts within each local carrier in the region for the specific purpose of
assisting with trouble shooting misrouted calls or calls that cannot be completed to NXXs
assigned to carriers. Mitretek will have on-line access to RDBS/BRIDS as well as its own

automated systems with the most up-to-date information which can be used to assist in

troubleshooting.

O References

1. Central Office Code (NXX) Assignment Guidelines (INC 95-0407-008)

2. Industry Notification of NPA Relief Activity Guidelines (ICCF 92-1127-006), Revised

ICCF29, July 1993
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3. Recommended Notification Procedures To Industry For Changes In Access Network
Architecture (ICCF 92-0726-004, Revision 1, March 17, 1994

4. Bellcore TRA Job Aid

D) Products/Output

The Administrators will complete and return Part 3 of the forms to the code applicant and

if AOCN, will input Part 2 of forms to RDBS and BRIDS.

E) Organization/Staffing
Mitretek Central Office Code Administrators will be responsible for providing Industry

Notification within their respective NPAs and will be fully trained to perform the functions

as identified in the guidelines.

F) Systems/Interface
The Mitretek Administrator desktop systems will have the capability to enter data into the

RDBS and BRIDS systems according to their respective specifications. This activity will

be conducted in the most cost effective method possible. B

5.2.4 NPA Relief Planning

Mitretek will fully comply with all requirements in Section 5.2.4.
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Mitretek will assume the NPA Relief Coordinator functions specified in the NPA Code
Relief Planning Guidelines (INC 94-1216-004, Rev. 1) and the Central Office Code
(NXX) Assignment Guidelines (INC 95-0407-008). Mitretek acknowledges that
regulatory authorities may choose to assume any of these responsibilities. In Federal
Communications Commission CC Docket 96-98 regarding Interconnection the FCC
restated its intention to retain authority to set policy with respect to all facets of
numbering administration in th¢ United States. The federal numbering guidelines were
designed to ensure the fair and timely availability of numbering resources to all
telecommunications carriers. However, in that same Order, the FCC authorized the states
to resolve matters involving implementation of area codes. The FCC acknowledged that
state commissions are uniquely positioned to understand local conditions and the effect
that new area codes will have on those conditions. The FCC went on to say that each
state’s implementation method is subject to their Guidelines (originally established in the
Ameritech Order) for numbering administration as enumerated below:

1. Facilitate entry into the communications marketplace by making numbering resources
available on an efficient and timely basis

2. Not unduly favor or disadvantage any particular industry segment or group of
consumers

3. Not unduly favor one technology over another
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CC Docket 96-98 established further rules regarding specific NPA relief mechanisms. The
FCC concluded that geographic area code splits and boundary realignments are
presumptively consistent with the Commission’s numbering administration guidelines, they
clarified their previous guidelines with respect to how area code overlays can be lawfully
imblemented. These are listed below:

A. All service-specific or technology-specific area code overlays are specifically
prohibited because they would exclude certain carriers or services from the existing
area code and segregate them in a new area code.

B. State Commissions are subject to two conditions if they choose to implement an all-
services overlay: (1) mandatory 10-digit local dialing by all customers between and
within area codes in the area covered by the new code; and (2) availability to every
existing telecommunications carrier, including CMRS providers, authorized to provide
telephone exchange service, exchange access, or paging service in the affected area
code 90 days before the introduction of a new overlay area code, of at least one NXX

in the existing area code, to be assigned during the 90-day period preceding the

introduction of the overlay.

Mitretek believes there are several fundamental criteria that must not be overlooked in the

NPA relief planning process. They are summarized below:

e Impact to existing customers in the exhausting NPA must be minimized
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o Impact to the telecommunications industry must be balanced
e Impact on all existing and potential code holders must be equitable
e Life of the old and new NPAs must be optimized

¢ Projected exhaust date and notification requirements must be met

A) Function

Mitretek will assume the role of NPA Relief Coordinator as described in the INC NPA
Relief Planning Guidelines, which were developed to facilitate and help standardize the
geographic NPA relief planning process. Responses to the specific requirements,
identified in the NANC Requirements Document, associated with the role of NPA Relief
Coordinator are addressed in Section B below, and depicted in Figure 5-3. Mitretek
supports the organizational considerations noted in Section 6.1 of the Guidelines which
describe the benefits of organizational continuity supported by thorough documentation
and dissemination of information throughout the planning process and is committed to
providing such continuity. Mitretek’s five proposed MCACs strengthen our ability to
understand and analyze unique characteristics with regard to demographics, geography,
regulatory climate, technological considerations, and community needs—requirements

which are so vital to the relief planning process.
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| Conducts annual COCUS |

Determines need for and identifies
timing of NPA Relief using COCUS

If exhaust is within five years notify
industry and appropriate regulatory
bodies

Prepares IPD and distributes to industry

+ Identify relief alternatives and methods

« Examine protected codes

« Defines attributes of each alternative or
method

+ Options should cover minimum five years

beyond exhaust

l Issues notice of meeting(s) to Industry I

Conducts industry planning meeting

* Provides moderator

* Answers questions regarding alternatives

¢ Includes new alternatives proposed in IPD

* Fully documents meeting minutes

« Forwards meeting minutes to regulator if
appropriate

Documents results of planning meetings

No consensus

* Forwards meeting results to regulator

*» Assist regulator if requested

* Prepares final recommendation and
circulate to industry for comment

* Submits a final plan and industry comments

to regulator

1+ Consensus

* Requests NPA Relief Code

¢ NPA Relief Coordinator and industry
develop relief plan

Figure 5-3. NPA Relief Planning Processes
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B) Implementation

Requirement 1: Identifies need and timing.

Mitretek will determine the need for and identify timing of NPA Relief in accordance with
the CO Code (NXX) Assignment Guidelines and NPA Code Relief Planning Guidelines.
Mitretek is aware that COCUS (Central Office Code Ultilization Survey) is the primary
tool used to perform this function. It is recognized that the overall code administration
process (e.g., planning for number relief) is related to and will require exchange of
information with the CO code (NXX) assignment process. Mitretek Code Administrators
will track NXX assignments within NPAs to ensure efficient and effective utilization of
numbering resources. Annual COCUS studies will be conducted utilizing projected
demand forecasts, provided by code holders, to identify NPAs nearing exhaust. This data,
combined with the tracking of day to day assignments, will strengthen the tools used by
the Administrators who will undertake more frequeﬁt analysis of trends, comparisons of
COCUS forecasts to actuals, and revise projected NPA exhaust dates throughout the year
thereby improving the identification of need for NPA relief. Based on the Bellcore NANP
Area Codes-1997 Update report, Mitretek has identified the planning requirement for each
NPA forecasted to exhaust, by MCAC, as demonstrated in Figures 5-4 through 5-8. It is
Mitretek’s hope, that as the new NANP Administrator, because of our cleér neutrality
position with the Industry, that projected NXX demand data from code holders will be
more accurate and timely. Mitretek recognizes that with the current competitive

environment, the collection of COCUS data has been a difficult task and the impact on
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Iowa - 515

Washington - 509

New Mexico - 505

Alaska - 907

Arizona - 520

Nebraska - 402

Oregon - 503

Washington « 360

Arizona - 602

Minnesota - 612

Utah - 801

Colorado - 303

Jan-96 Jan-97 Jan-98 Jan-99 Jan-00 Jan-01 Jan-02 Jan-03 Jan-04 Jan-05 Jan-06 Jan-07

Proposed Mitretek transition date

e—

3 year planning
cycle

5 year planning cycle

Figure 5-4. Mountain NPA Relief Planning Requirements Forecasted by Exhaust
Date
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Dlinois - 217
Missouri - 573
Ohio - 513
Texas - 903
Mlincds - 773
Dligois - 708
Oklahoma - 918
Dlinois - 312
Texas - 91§
Texas - 409
Kansas - 316
Michigan - 616
Dlinois - 630
Indiana - 219
Texas - 281
Nlinois - 847
Texas - 972
Texas - 512
Ohio - 614
Texas - 214
Missouri - 314
Texas - 713
Kansas - 913
Missouri - 816
‘Wisconsin - 414
Oklahoma - 405
Michigan - 313
Arkansas - 501
Indiana - 317
Texas - 817
Texas - 210
Michigan - 810

Jan-96 Jan-97 Jan-98 Jan-99 Jan00 Jan-01 Jan-02 Jan-03 Jan-04 Jan-0S Jan-06 Jan-07

—
le—

§ year planning cycle

Proposed Mitretek transition date

3 year planning
cycle

Figure 5-5. Midwest NPA Relief Planning Requirements Forecasted by Exhaust
Date
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Hawaii - 308

California - 803

Nevada - 702

California - 209

California - 408

California - 213

California - 714

California - 510

California - 916

California - 818

California - 415

California - 619

California - 310

<3 Vi s R R

Jan-98 Jan-97 Jan-98 Jan-99 Jan-00 Jan-01 Jan-02 Jan-03 Jan-04 Jan-05 Jan-06 Jan-07

—
e

5 year planning cycle

Proposed Mitretek transition date

3 year planning
cycle

Figure 5-6. Western NPA Relief Planning Requirements Forecasted by Exhaust
Date
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Virginia - 757
Pennsylvania - 814
New York - 914

Connecticut - 860
Virginia - 540

New York - 716
New York - 516
Connecticut - 203
New York - 917
New York - 212
Pennsylvania - 610
Virginia - 703
Pennsylvania - 717
New Jersey - 609
Maryiand - 301
Pennsylvania - 215
Maryland - 410
Massachusetts - 508
New Jersey - 908
New Jersey - 201
Pennsyivania - 412
Massachusetts - 617

Jan-96 Jan-97 Jan-98 Jan-99 Jan-00 Jan-01 Jan-02 Jan-03 Jan-04 Jan-0$ Jan-06 Jan07

Proposed Mitretek transition date

3 year planning
cycle

5 year planning cycle

Figure 5-7. Eastern NPA Relief Planning Requirements Forecasted by Exhaust Date
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Alabama - 334
Teaessee - 901
Florida - 941
Lovisiana - 318
South Carolina - 864
Kentucky - 606

Georgia - 706
Florida - 561
Georgia - 912
Florida - 813
Tennessee - 423
Florida - 954
Florida - 407
Florida - 305
Alabama - 20§
North Carolina - 919
Kentacky - 502
Soutk Carolina - 803
Georgia - 770
Teanessee - 615
North Carolina - 910
North Carolina - 704
Mississippi - 601
Lovisiana - 504
Georgia - 404
Florida - 904

Jan-96 Jan-97 Jan-98 Jan-9y Jan-00 Jan-01 Jan-02 Jan-03 Jan-04 Jan-0§ Jan-06 Jan-07

Proposed Mitretek transition date

e

5 year planning cycle

3 year planning
cycle

Figure 5-8. Southern NPA Relief Planning Requirements Forecasted by Exhaust
Date
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Requirement 2: Communicates with all affected industry members and
appropriate regulatory bodies.
NPA relief planning could be significant. On average, NPA relief planning has occurred
within three to four years of exhaust rather than five. As inputs to COCUS improve with
a neutral third party in place, the recent trend of shortened planning cycles may continue
however we will strive to reestablish the five year window. Ideally, relief planning should
commence no less than five years before an NPA is projected to exhaust as stipulated in
the Guidelines. In the recent past, due to sudden and volatile growth in both services and
service providers, coupled with the competitive weaknesses encountered in collecting
COCUS data, this five year planning window has often been shortened to less than three
years from NPA exhaust. (Note: Figures 5-4 through 5-8 reflect both three and five year
planning timelines.) It is Mitretek’s goal to reestablish a minimum planning window of no
less than five years. Mitretek NANP Administration will promptly communicate with all

affected industry members and appropriate regulatory bodies to inform them of the

situation in that NPA.

When announcing the pending exhaust of an NPA, the NPA Relief Coordinator will issue
the Initial Planning Document (IPD) and meeting schedules to industry members defined
in Section 4.4 of the Guidelines. The industry shall be given sufficient time prior to an

initial NPA Relief Planning meeting to fully analyze the alternatives contained in the IPD.

Notice of pending exhaust will be accomplished using all the communications tools
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available, including but not limited to, the Mitretek Web site and electronic distribution

programs.

Requirement 3: Prepares Initial Planning Docur.nent.

Mitretek, as the NPA Relief Coordinator, will take the lead in preparing IPDs, which
would present various relief alternatives and methods from among those identified in
Section 5 of the NPA Relief Planning Guidelines, for each NPA projected to exhaust over
the forecast period. Each relief method will list and quantify the impacts, using Appendix
A of the NPA Relief Planning Guidelines. Each alternative will cover a period of at least
five years' beyond the predicted date of exhaust, and will cover more than one relief
activity if necessary, during this extended timeframe. Mitretek notes a key
recommendation in the guidelines is that customers who undergo number changes shall
not be required to change again for a period of 8-10 years. Specific calculations such as
the relative lengths of the relief periods, impacts of dialing local calls using 7 digit or 10
digits and the quantity of subscribers requiring number changes will also be included in the
IPD. The IPD which may be viewed on the Mitretek Web site, will be a living document,
reflecting changes that may take place over time. The IPD will also contain information
on future industry meetings, including date, location, and contact information. Mitretek

will encourage industry and local regulatory involvement throughout the planning process.
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Requirement 4: Conducts NPA Relief Meetings, obtain endorsement of regulatory

authorities on relief plan and date.
Mitretek will conduct all NPA Relief Planning meetings with the goal of achieving
industry consensus on a relief plan. Once consensus has been achieved on the timing and
method of relief for an NPA, the Mitretek Relief Coordinator will seek out the

endorsement of regulatory authorities as set out in the NPA Relief Planning Guidelines.

Requirement 5: Plans, notifies, and moderates relief planning meetings.

The Mitretek NPA Relief Coordinator shall notify interested industry and regulatory
parties when an initial or subsequent meeting is to be held, announcing the date, time,
location, and contact information, encouraging full participation. Notification of meetings
will be provided via Mitretek’s Web site, e-mail, fax, mail, and/or any other means
required to ensure all appropriate parties are well informed. Mitretek Administration
Centers will provide the leadership and moderator function for all relief planning meetings
and/or conference calls. The meetings will be run in a fair and impartial manner ensuring
that all participants have an opportunity to express their opinions. Mitretek personnel will
be responsible for issuing meeting announcements, coordinating meeting arrangements,
leading the meetings, documenting and issuing meeting notes, and other relevant tasks.
Mitretek’s proposal of several code Administration Centers underscores our belief in the

importance of “local presence” and possessing knowledge of the local environment.
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Requirement 6: Identifies possible relief options and methods.
Mitretek will identify the possible NPA relief options and methods, keeping in mind that
each relief option may include more than one “relief method” such as split, overlay, or

boundary realignment as noted in the guidelines.

Requirement 7: Qualifies impacts, advantages, and disadvantages of alternatives.
In addition to the IPD, Mitretek, as the NPA Relief Coordinator, will lead the industry in a
discussion of basic assumptions/criteria for NPA relief planning. Included in that
discussion will be determination of general attributes of the NPA relief methods—split,
overlay, or boundary realignment. Advantages and disadvantages of each method
identified, and the various options available with each method, will be documented.
Mitretek’s advanced forecasting techniques and models can be used to assist in performing

“what if” analysis quickly at these meetings. Mitretek has expertise in this area, having led

similar multidisciplinary meetings with U.S. government agencies.

Requirement 8: Submits results of industry consensus or non-consensus to
regulatory body, get assistance as needed.

Mitretek will submit to the appropriate regulatory body the results of the industry effort

regarding NPA relief planning when consensus is reached or alternatively, when consensus

cannot be reached in the timeframe established >for reaching industry consensus. If the

latter occurs, the NPA Relief Coordinator will ask the Regulatory body for assistance in
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reaching a solution. The Regulatory body will be provided with any background
information necessary, including comments of industry participants. Mitretek recognizes
that regulatory requirements may dictate additional events/timelines in particular states
(e.g., California Public Utilities Code requires the NPA Relief Coordinator to conduct at
least three public meetings in the affected geographical area) to give affected subscribers

an opportunity to be heard on the potential impact of the proposal.

Requirement 9: Provide testimony.

Should regulatory activity in a region undergoing NPA relief planning require testimony,
Mitretek will provide testimony as necessary. Testimony in sometimes adversarial
proceedings will be a delicate balance for Mitretek NANP Administration. Mitretek

NANP Administration will participate in the proceeding as an unbiased expert.

Requirement 10: Assigns new NPA per relief plan.

Mitretek NANP Administration, will assign the new NPA code(s) prior to the NPA relief
date in accordance with the approved relief plan. Again, Mitretek recognizes that timing
of this activity could vary across regions/states, however barring any local regulatory
constraints, this activity will occur at least 18 months prior to the relief date. As many
changes may be required to equipment, networks, hardware and software, early notice

must be given to support a smooth and orderly implementation.
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Requirement 11: Provides industry notification on relief plan activities.

Mitretek will provide industry notification of NPA relief activities per the Industry
Notification of NPA Relief Activity Guidelines (ICCF 92-1127-006). A minimum of 12
months of advance notice of an NPA split/overlay/boundary realignment will be provided.
The notice will include a full disclosure of the associated testing period, permissive dialing
period, ANI and records conversion dates, and the beginning date for mandatory dialing of
the new NPA. Also included in this information will be a test number for routing
verification and the date it will become available. New boundary maps, new dialing
procedures (if any), and a local contact name and telephone number will be provided.

This information will be posted on the Mitretek NANP Administration Web site.

Requirement 12: Prepares press releases.

As the NPA Relief Coordinator, Mitretek will, with input and direction from the industry
relief planning team, prepare and issue a press release to inform the public of the approved
Relief Plan. Mitretek will respond to requests from the media and public for information,
as necessary. Mitretek is aware that certain states may require input from the public to the

planning process (e.g., California) and will be sensitive to the type of information released

in public statements.
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Requirement 13: Assists NASC in modification of 800/888 toll free database.
Mitretek will assist NPA Relief implementation teams as necessary, either from the
headquarters perspective or on a local basis. Mitretek will assist the Number

Administration Service Center (NASC) in modifications to the 800/888 database as

required.

(4} References
o Central Office Code (NXX) Assignment Guidelines INC 95-0407-008)
e NPA Code Relief Planning Guidelines (INC 94-1216-004)

e Industry Notification of NPA Relief Activity Guidelines (ICCF 92-1127-006), Revised

ICCF29, July 1993

s NPA Allocation Plan and Assignment Guidelines (INC 96-0308--011) Revision, April
19, 1996

¢ Recommended Notification Procedures To Industry For Changes In Access Network

Architecture (ICCF 92-0726-004, Revision 1, 17 March 1994

Appropriate State Statutes/State Regulatory Codes where applicable.

D) Products/Output
Mitretek, as the NPA Relief Coordinator, will provide the following products related to

the NPA Relief Planning process: Notice of Pending NPA exhaust, Initial Planning
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Document, Relief Plan, Relief Planning meeting moderator, meeting documentation,

testimony (as required), industry notification including press releases.

E) Organization/Staffing

Mitretek will fully comply with all of the requirements in Section 5.2.4 of the NANC
NANP Administration Requirements Document. Each Mitretek CO Code Administrator
and NPA Relief Coordinator will possess strong project management skills in order to
perform the planning functions associated with these roles (i.e., COCUS, IPD). The
Administrators will possess the interpersonal, communication, and negotiation skills
required to effectively facilitate NPA relief planning meetings and interfaces with clients.
CO Code Administrators/NPA Relief Coordinators will have certain public relations skills
necessary to explain complex numbering issues to the media and the public consistent with

local positions on numbering and dialing issues.

F) Systems/Interface

For a description of electronic interfaces with NPA relief planning data, see Section

92.24.8

5.2.5 Jeopardy NPA Processes

Mitretek will fully comply with the requirements in Section 5.2.5 as depicted in Figure 5-9

and discussed in response to the requirements.
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Determines a jeopardy condition exists I

Notifies appropriate regulatory authority. Seek
appropriate approvals if required.

‘ Invokes special conservation procedures I
Call and conduct jeopardy NPA industry meeting I

SECTION 5.2

Issue notification of jeopardy conditions, establish
relief date and special conservation procedures in
effect

Implement assignment methodology for special
conservation conditions including any instruction
from the industry team addressing NPA relief

Collect and analyze jeopardy COCUS and
monitor on-going changes

Begin planning for extraordinary NP A-specific
conservation procedures

Work with affected parties to refine the NPA
specific conservation procedures until NPA relief

Figure 5-9. Jeopardy NPA Processes
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Responsibility for code conservation rests not only with Mitretek NANP Administration,
but also with the code applicants/code holders. NANP resources must be assigned to
permit the most efficient and effective use of this finite numbering resource to delay NPA
exhaust and the need for NPA relief for as long as possible, with the ultimate goal to delay
the eventual exhaust of the.NANP. However, the recent explosion in telecommunications
technology (e.g., wireless, faxes, modems, Internet activity) and the implementation of
local competition have accelerated the exhaust of many geographic NPAs. This demand
for numbers will likely continue in the near future, as such issues as Local Number
Portability pooling and rate center consolidation have not yet been resolved by the
industry. Because of this somewhat unexpected drain on resources, combined with
normal code activity, many NPAs are facing a numbering crisis and a jeopardy situation,

with the potential of exhausting the existing NPA before the relief NPA can be

implemented.

A) Function
Mitretek NANP Administration will assume the jeopardy NPA process responsibilities,

including, but not limited to, those described in the Guidelines.
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B) Implementation

Requirement 1: Determine when to declare a jeopardy condition.

Mitretek will take full advantage of our analytical algorithm and forecasting tools to
monitor the assignment levels of all NPAs. Automated systems will be used to flag those
NPAs which may be approaching a jeopardy situation, allowing Mitretek to quickly
identify when a jeopardy condition may exist. By continually monitoring CO code growth
and forecasts, Mitretek Code Administrators will regularly review NPA status and, thus
determine if and when to declare a jeopardy NPA condition. A jeopardy NPA condition
exists when the forecasted and/or actual demand for NXX resources will exceed the

known supply during the planning/implementation interval for relief.

Requirement 2: Notifies appropriate regulatory authorities and affected parties.
When Mitretek determines, based on the NPA Relief Planning Guidelines (INC 94-1216-
004), that an NPA is in jeopardy, the Code Administrator will notify the appropriate
regulatory authority that the NPA is in jeopardy and that special conservation procedures
need to be invoked. In addition to notifying regulators, affected parties (e.g., code
holders) will be notified of the jeopardy situation. The Code Administrator will seek the

approval of the regulatory authorities, if appropriate, prior to implementing special

conservation provisions.
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Requirement 3: Invokes special conservation procedures.
Special conservation procedures will be implemented immediately upon determining an

NPA jeopardy condition exists, and following regulatory approval if appropriate.

Requirement 4: Calls and conducts jeopardy NPA Industry meetings.

Once an jeopardy NPA situation has been identified, and appropriate regulatory
notice/approval received, the Mitretek Code Administrator will notify affected parties of
the established code relief date and the special conservation procedures which will be
invoked (as described in Section 8.4 of the CO Code (NXX) Assignment Guidelines).
Following this notification, the Administrator will convene a meeting of the affected
parties and appropriate regulatory authorities, to provide an explanation of the jeopardy
situation. Any special conservation procedures required during this jeopardy condition
will be identified and discussed. During the jeopardy period, planning for extraordinary
NPA-specific conservation procedures will begin. All such notices will be placed on the
Mitretek Web site and supplemented by fax or mail as required. During this period, the
Code Administrator will treat all code requests in a fair and impartial manner. Code
holders have specific requirements during this special conservation period: (a) for
additional codes for growth, code holders will be required to certify that existing codes for
the switching entity/POI, per service provided by that switching entity or POI, will exhaust
within six months and will have documented supporting data in the form of telephone

numbers available for assignment, growth history for 6 months, projected demand for the
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coming six months, (b) holders of reserved codes will be asked to voluntarily return their
codes or confirm their planned reservation dates, (c) requests for assignment of new codes
for other than growth or to serve a new switching entity/POI should be minimized,

(d) increased code sharing should be considered. The Code Administrator will encourage

compliance with these requirements, and apply code reclamation procedures if necessary.

Requirement 5: Collects and compiles jeopardy COCUS forms.
The Mitretek Code Administrator will enforce the jeopardy NPA process requirement that
each code holder review their forecast and demand data and provide the information to the

Code Administrator within 30 days using the “Jeopardy COCUS” form.

Requirement 6: Implements extraordinary NPA conservation measures per local
industry or regulatory direction.

Unique circumstances within a given jeopardy NPA may require extraordinary NPA-

specific conservation procedures. In this event, the Mitretek Code Administrafor, in

conjunction with the affected parties in the jeopardy NPA, will develop these

extraordinary conservation procedures. These procedures will continue to be refined, as

necessary, until NPA relief is implemented. The Code Administrator will notify the

applicable regulatory authority of the NPA-specific procedures and, if appropriate, obtain

approval for the procedures.
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